



TRAVANCORE TITANIUM PRODUCTS LIMITED

Kochuveli, Thiruvananthapuram 695 021

Phone : 0471 2502163 FAX: 0471 2501533

CD/CN/JL-48/demolition-old control lab/C/18-19

04.08.2018

TENDER NOTICE

Sealed quotations are invited from experienced Contractors in prescribed format for carrying out the “**Demolition of old control lab building in TiO₂ Plant**”. The tender shall be enclosed in an envelope, sealed and super scribed with Tender No., date and due date and description as “**Demolition of old control lab building in TiO₂ plant**”. The same shall then be forwarded to “**The Dy. General Manager (Commercial), Travancore Titanium Products Limited, Kochuveli P.O, Thiruvananthapuram, Kerala, Pin- 695 021**”.


The Tender Form can be had from the office of the under signed between 9.00 am and 3.00 pm on all working days except Saturdays on remitting the Tender Form cost of **Rs.720/-plus GST@18% (Total Rs.850/-)**. Tender document can also be downloaded from our website www.travancoretitanium.com and shall submit the Tender along with DD against the Tender Form Cost & EMD in favour of Travancore Titanium Products Ltd., payable at Thiruvananthapuram.

EMD: Rs.9,000/- (refundable) (by cash/DD)

Sealed Tenders will be received at our office on all working days and the due date of submitting the same is on **17.08.2018** at 12.00 noon. Tenders received after the due date & time will not be accepted. Fax/email offers also will not be accepted.

The bids will be opened at 2.00 pm on **17.08.2018** in the presence of the Tenderers present at the time.

for TRAVANCORE TITANIUM PRODUCTS LTD.


+ **Dy.General Manager (Comml.)**

Encl: Proforma & Work schedule

Signature of the Tenderer:

Travancore Titanium Products Limited
Thiruvananthapuram 21


CD/CN/JL-48/demolition-old control lab/C/18-19

04.08.2018

Name of work: "Demolition of old control lab building in TiO₂ Plant"

1. **Scope of work:** Detailed in Work schedule
2. **Quantity:** Detailed in Work schedule
3. **Price** : Lump sum amount for the entire work shall be quoted.
4. **Period** : The work should be completed within **one month** from the date of receipt of Work Order.
5. 1% of the contract amount will be levied per week as liquidated damages, subject to a maximum of 10% for delay in completion of the work beyond the stipulated period.
6. **Necessary power will be supplied by the Company free of cost**
7. **All the balance materials should be removed and cleaned the work site before the payment of final bill**
8. **Part payment will be made on part work completed with the recommendation of the officer-in-charge**
9. **It is entirely the contractor's responsibility to provide all safety equipments wherever necessary to their workmen.** The Company is in no way responsible for any injury, disability or death of contractor's workmen due to non-compliance of safety regulations.
10. TTPL reserves the right to accept / reject any of the tender after evaluation with or without assigning reason no matter whether a Tenderer has quoted the lowest rate. All questions/disputes arising out of or in connection with this shall be decided by the Managing Director of the company and his decision thereof shall be final and binding to all tenderers.
11. Jurisdiction: Any legal proceedings or suit against the company arising out of or in connection with the tender shall be filed or instituted in a court having jurisdiction in the city of Thiruvananthapuram, Kerala.
12. **Estimate Amount: Rs.3,62,134/- (Rupees Three Lakhs Sixty Two Thousand One Hundred Thirty Four only)**
13. **Security Deposit:** The successful Tenderer should remit 5% of the contract value as Security Deposit (by cash/DD) and should execute an Agreement on Stamp Paper worth Rs.200/- as per the format provided by TTPL
14. All statutory deductions such as E.S.I., P.F., Income Tax, Kerala Constructions Workers' Welfare Funds, etc., will be made from the contractor's bill as per rules.
15. Conditional tenders will not be accepted
16. Quantity mentioned in the Work schedule is approximate and no extra claims are admissible due to variation in quantities.

for TRAVANCORE TITANIUM PRODUCTS LTD.,


+ Dy.General Manager(C)

I/ We here by accept all the above conditions in its entirety.

Signature:

Name:

Address:

Place:

Date:

Handwritten notes in the bottom left corner:
H.S.
04/08/18
MPC

